Tenet A/E#: G-218714 / June 18, 2018

ADDENDUM AND REVISION #02

PROJECT INFORMATION

Project Name: Tenet

2475 West Mason Street Green Bay, WI 54303

Owner: Jason and Lisa Campbell

3585 Blackberry Lane Suamico, WI 54313

Architect: Daniel J. Roarty

Dimension IV, A Division of Idea House, Inc.

124 S. Broadway Green Bay, WI 54303 Telephone: (920) 431-3444

Architect Project Number: G-218714

Date of Addendum: June 18, 2018

Bid Due Date: 2:00 pm (local time), Thursday, June 21, 2018

Dimension IV 124 S. Broadway Green Bay, WI 54303

TO ALL CONTRACTORS:

This Addendum is issued pursuant to the Instruction to Bidders and Conditions of the Contract. This Addendum serves to clarify, revise, and supersede information in the Project Manual, Drawings, and previously issued Addenda. Portions of the Addendum affecting the Contract Documents will be incorporated into the Contract by enumeration of the Addendum in the Owner/Contractor Agreement.

Acknowledge receipt of this addendum by inserting the above addendum number on the Bid Form. Contractors are required to read the entire addendum to determine requirements affecting the contract they are bidding.

GENERAL CLARIFICATIONS and INFORMATION

1. A third prebid conference for all bidders will be held at 2475 West Mason Street, Green Bay, WI on Tuesday, June 19, 2018 at 12:30 pm, local time.

REVISIONS TO PROCUREMENT (BIDDING) REQUIREMENTS

1. None.

REVISIONS TO CONTRACTING REQUIREMENTS

1. None.

Tenet A/E#: G-218714 / June 18, 2018

REVISIONS TO PRIOR ADDENDA

1. None.

REVISIONS TO SPECIFICATIONS

1. TABLE OF CONTENTS

Add: Table of Contents dated June 18, 2018 to Project Manual (Attached to this Addendum.)

2. DOCUMENT 00 01 15 - LIST OF DRAWING SHEETS

Change: 1.1 B. List of Drawings A202 to read:

"Detail Plans; Plan Details"

3. DOCUMENT 00 60 00 - PROJECT FORMS

Replace: Section with Document 00 60 00 Revised (Attached to this Addendum.)

REVISIONS TO DRAWINGS

1. Drawing – A202 – DETAIL PLANS & PLAN DETAILS (Added June 18, 2018)

Clarifications: Enlarged plans of various work areas with associated construction details around the

privacy panels.

2. **Drawing – A300 – ELEVATIONS** (Updated June 18, 2018)

Clarifications: Drawing Notes

Attachments:

- 1. Table of Contents dated June 18, 2018
- 2. Document 00 60 00 PROJECT FORMS (Revised)
- 3. Drawing A202 (dated June 18, 2018)
- 4. Drawing A300 (dated June 18, 2018)
- 5. "Shown Interest in Project List"

END OF ADDENDUM

Division Section Title

PROCUREMENT AND CONTRACTING DOCUMENTS GROUP

DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS PROJECT TITLE PAGE 00 01 01 00 01 15 LIST OF DRAWING SHEETS 00 11 16 INVITATION TO BID INSTRUCTIONS TO BIDDERS (includes AIA Document A701-1997) 00 21 13 00 22 13 SUPPLEMENTARY INSTRUCTIONS TO BIDDERS 00 31 00 AVAILABLE PROJECT INFORMATION (includes Kitchen Equipment Specification) 00 41 13 BID FORM - STIPULATED SUM (SINGLE-PRIME CONTRACT) 00 43 13 BID SECURITY FORMS (includes AIA Document A310-1970) 00 52 00 AGREEMENT FORM (includes AIA Document A101-2007) 00 60 00 PROJECT FORMS (includes AIA Documents A312, G716, G709, G701, Architect's Supplemental Instructions, G714, G703, G702, G706, G706A, and G707) 00 72 00 GENERAL CONDITIONS (includes AIA Document A201-2007) 00 73 00 SUPPLEMENTARY CONDITIONS

SPECIFICATIONS GROUP

DIVISION 01 - GENERAL REQUIREMENTS

01 10 00	SUMMARY
01 20 00	PRICE AND PAYMENT PROCEDURES
01 25 00	SUBSTITUTION PROCEDURES
01 26 00	CONTRACT MODIFICATION PROCEDURES
01 30 00	ADMINISTRATIVE REQUIREMENTS
01 35 16	ALTERATION PROJECT PROCEDURES
01 40 00	QUALITY REQUIREMENTS
01 42 00	REFERENCES
01 50 00	TEMPORARY FACILITIES AND CONTROLS
01 60 00	PRODUCT REQUIREMENTS
01 70 00	EXECUTION AND CLOSEOUT REQUIREMENTS
01 74 19	CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

DIVISION 02 – EXISTING CONDITIONS

02 41 19 SELECTIVE DEMOLITION

DIVISION 03 - CONCRETE

03 00 00 CAST-IN-PLACE CONCRETE

DIVISION 04 – MASONRY (Not used)

DIVISION 05 - METALS

05 40 00 COLD-FORMED METAL FRAMING

DIVISION 06 – WOOD, PLASTICS AND COMPOSITES

06 20 00 FINISH CARPENTRY

DIVISION 07 - THERMAL AND MOISTURE PROTECTION

07 21 00	THERMAL INSULATION
07 25 00	WEATHER BARRIERS
07 42 13	METAL WALL PANELS
07 53 23	ETHYLENE PROPYLENE DIENE MONOMER (EDPM) ROOFING
07 71 00	ROOF SPECIALTIES
07 72 00	ROOF ACCESSORIES
07 92 00	JOINT SEALANTS

DIVISION 7 - OPENINGS

08 11 13	HOLLOW METAL DOORS AND FRAMES
08 14 16	FLUSH WOOD DOORS
08 41 13	ALUMINUM-FRAMED ENTRANCES AND STOREFRONTS
08 71 00	DOOR HARDWARE

DIVISION 09 - FINISHES

09 22 16	NON-STRUCTURAL METAL FRAMING
09 29 00	GYPSUM BOARD
09 30 13	CERAMIC TILING
09 51 13	ACOUSTICAL PANEL CEILINGS
09 67 20	FLUID APPLIED RESINOUS (EPOXY) FLOORING
09 77 33	SANITARY WALL (FRP) PANELS
09 90 00	PAINTING AND STAINING

DIVISION 10 - SPECIALTIES

10 21 13.19	PLASTIC TOILET COPARTMENTS		
10 28 00	TOILET, BATH, AND LAUNDRY ACCESSORIES		
10 44 00	FIRE PROTECTION SPECIALTIES		

DIVISION 12 – FURNISHINGS

12 36 23.13 PLASTIC-LAMINATED-CLAD COUNTERTOPS

DIVISION 21 - FIRE SUPPRESSION - THIS WORK WILL BE DESIGN BUILD

DIVISION 22 - PLUMBING

15100 PLUMBING

A/E#: G-218714 / June 18, 2018

DIVISION 23 – HEATING, VENTILATING, AND AIR CONDITIONING (HVAC) SPECIFICATION INFORMATION ON DRAWINGS

DIVISION 26 – ELECTRICAL

16000 ELECTRICAL SPECIFICATIONS

DIVISION 31 - EARTHWORK

31 10 00 SITE CLEARING 31 20 00 EARTH MOVING

DIVISION 32 – EXTERIOR IMPROVEMENTS

32 13 13 CONCRETE PAVING 32 91 13 SOIL PREPARATION 32 92 00 TURF AND GRASSES

DIVISION 33 – UTILITIES

33 46 00 SUBDRAINAGE

END OF TABLE OF CONTENTS

DOCUMENT 00 60 00 - PROJECT FORMS (Revised)

1.1 FORM OF AGREEMENT AND GENERAL CONDITIONS

- A. AIA Document A101, "Standard Form of Agreement between Owner and Contractor, Stipulated Sum." See Document 00 52 00 AGREEMENT FORM
- B. AIA Document A201, "General Conditions of the Contract for Construction." See Document 00 72 00 GENERAL CONDITIONS
 - 1. The General Conditions are included in the Project Manual.
 - 2. The Supplementary Conditions for Project are included in the Project Manual.

1.2 ADMINISTRATIVE FORMS

- A. Administrative Forms: Additional administrative forms are specified in Division 01 General Requirements Sections.
- B. Copies of AIA standard forms may be obtained from the following:
 - 1. The American Institute of Architects: www.aia.org/contractdocs/purchase/index.htm; docspurchases@aia.org; (800) 942-7732.

C. Preconstruction Forms:

- 1. Form of Performance Bond and Labor and Material Bond: AIA Document A312, "Performance Bond and Payment Bond."
- 2. Form of Certificate of Insurance: ACORD Certificate of Insurance 25-S. (not included in Project Manual)

D. Information and Modification Forms:


- 1. Form for Requests for Information (RFIs): AIA Document G716, "Request for Information (RFI)."
- 2. Form of Request for Proposal: AIA Document G709, "Work Changes Proposal Request."
- 3. Change Order Form: AIA Document G701, "Change Order."
- 4. Form of Architect's Memorandum for Minor Changes in the Work: "Supplemental Instructions."
- 5. Form of Change Directive: AIA Document G714, "Construction Change Directive."


E. Payment Forms:

- 1. Schedule of Values Form: AIA Document G703, "Continuation Sheet."
- 2. Payment Application: AIA Document G702/703, "Application and Certificate for Payment and Continuation Sheet."
- 3. Form of Contractor's Affidavit: AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."

- 4. Form of Affidavit of Release of Liens: AIA Document G706A, "Contractor's Affidavit of Payment of Release of Liens."
- 5. Form of Consent of Surety: AIA Document G707, "Consent of Surety to Final Payment."

END OF DOCUMENT 00 60 00 (Revised)







Project: Tenet

Date: June 18, 2018

<u>Name</u>	<u>Company</u>	<u>Telephone #</u>	<u>Email</u>
Mike Cashman	DeLeers Construction	(920) 621-4703	cashman@deleers.com
Jeff Just	DeLeers Construction	(920) 371-3858	just@deleers.com
Ken Thomas	Thomas Electric	(920) 621-8162	ken.thomas@tds.net
Jim Beno	Beno Plumbing	(920) 468-4777	jimbeno@benoplumbing.com
Ben Stein	Robinson Heating	(920) 615-3523	bstein@robinsonheatingcooling.com
Kirk Goretski	Reeke Marold	(920) 609-3763	kgoretski@reekemarold.com
Tom Thibodeau	Alliance Builds	(920) 246-8027	Tom.T@Alliancebuilds.com
Mike Milbach	Milbach Construction	(920) 993-0735	milbconst.@aol.com
Josh Tabbert	Coenen Mechanical	(920) 858-1612	josh@coenenmechanical.com
Troy Baumgart	Baumgart Mechanical	(920) 766-2835	troyb@baumgartmechanical.com
Tim Menger	Engebos Heating & Cooling	(920) 660-7354	tmenger@engeboshvac.com
Scott Turriff	Turniff Plumbing	(920) 621-2029	sturriffplumbing@gmail.com
Dave Katers	David Katers LLC	(920) 412-1669	dkaters2new.rr.com